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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

     STATE/FEDERAL AID NO: EBROS-K040(2)    CONTRACT TIME :   40  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : EBROS-K040(2)

     BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/12/11 to vendor ZACK EXCAVATING, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       256,021.68    112.1112% 100.0000%

   1    ZACK EXCAVATING, INC., PO BOX 94, TOWNSEND, DE, 19734                            $       228,364.11    100.0000%  89.1972%

   2    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $       234,848.45    102.8395%  91.7299%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       242,489.38    106.1854%  94.7144%

   4    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       253,925.42    111.1932%  99.1812%

   5    DAVID W TALLEY GENERAL CONTRACTOR, LLC, 199 AIRPORT ROAD, NEW CASTLE, DE, 19720  $       257,896.14    112.9320% 100.7321%

   6    DIXIE CONSTRUCTION COMPANY,  INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028       $       263,647.03    115.4503% 102.9784%

   7    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $       315,047.85    137.9586% 123.0551%

   8    A P CROLL & SON, INC., P O BOX 748, GEORGETOWN, DE, 19947                        $       317,112.49    138.8627% 123.8616%

                       DAVID A BRAMBLE, INC.                                                               IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITIES

                                          |                             |                             |

0010 201000                          LUMP |   10000.00000       10000.00|    5000.00000        5000.00|    2500.00000        2500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 195.000  CY   |      20.81182        4058.30|      25.00000        4875.00|      17.00000        3315.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                  75.000  CY   |      27.60681        2070.51|     100.00000        7500.00|      24.00000        1800.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  43.000  CY   |      30.14306        1296.15|      25.00000        1075.00|      31.00000        1333.00

  BORROW, TYPE B                          |                             |                             |

0050 209003                 224.000  CY   |      20.07398        4496.57|      25.00000        5600.00|      27.00000        6048.00

  BORROW, TYPE C                          |                             |                             |

0060 210000                  97.000  CY   |      20.45685        1984.31|      25.00000        2425.00|      22.00000        2134.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |   10000.00000       10000.00|   14000.00000       14000.00|   13000.00000       13000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 251000                 435.000  LF   |       2.06468         898.14|       2.00000         870.00|       2.50000        1087.50

  SILT FENCE                              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 252002                   1.000  EACH |     135.76112         135.76|     250.00000         250.00|     110.00000         110.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 263001                   1.000  EACH |     923.28338         923.28|     100.00000         100.00|     600.00000         600.00

  SUMP PIT, TYPE 2                        |                             |                             |

0110 265500                          LUMP |   25000.00000       25000.00|   15000.00000       15000.00|    8800.00000        8800.00

  STREAM DIVERSION                        |                             |                             |

0120 270000                   1.000  EACH |    1372.47638        1372.48|     100.00000         100.00|     520.00000         520.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 302007                 137.000  CY   |      32.42948        4442.84|      40.00000        5480.00|      46.00000        6302.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302011                  92.000  TON  |      35.12209        3231.23|      55.00000        5060.00|      36.00000        3312.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 401645                 137.000  TON  |      92.06221       12612.52|      95.00000       13015.00|      95.00000       13015.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0160 401648                  89.000  TON  |      78.33320        6971.65|      90.00000        8010.00|     103.00000        9167.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0170 602011                   3.000  CY   |     554.78876        1664.37|    1667.00000        5001.00|    2076.00000        6228.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

0180 602579                  96.000  EACH |      21.00861        2016.83|      25.00000        2400.00|       8.90000         854.40

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0190 604000                 475.000  LB   |       1.82928         868.91|       1.90000         902.50|       4.20000        1995.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0200 608000                 167.000  TON  |      27.48680        4590.30|      21.00000        3507.00|      36.00000        6012.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0210 612015                 192.000  LF   |     275.00000       52800.00|     275.00000       52800.00|     361.00000       69312.00

  REINFORCED CONCRETE PIPE, 72", CLASS II |                             |                             |

0220 701022                 101.000  LF   |      25.89039        2614.93|      25.00000        2525.00|      25.00000        2525.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0230 705001                 436.000  SF   |       6.61730        2885.14|       5.50000        2398.00|       4.80000        2092.80

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0240 712021                 275.000  TON  |      40.63920       11175.78|      50.00000       13750.00|      40.50000       11137.50

  RIPRAP, R-5                             |                             |                             |

0250 712531                  39.000  CY   |      34.53774        1346.97|      38.00000        1482.00|      35.00000        1365.00

  CHANNEL BED FILL                        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 713003                 271.000  SY   |       2.72614         738.78|       3.50000         948.50|       3.00000         813.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0270 732002                1034.000  SY   |       5.26449        5443.48|       4.00000        4136.00|       6.70000        6927.80

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 732004                  69.000  TON  |      35.00000        2415.00|      30.00000        2070.00|       6.70000         462.30

  TOPSOIL (TON)                           |                             |                             |

0290 734013                1187.000  SY   |       0.75288         893.67|       1.75000        2077.25|       0.63000         747.81

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0300 734015                  25.000  SY   |       3.67423          91.86|       1.75000          43.75|       2.30000          57.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0310 735533                1187.000  SY   |       2.13887        2538.84|       3.00000        3561.00|       2.00000        2374.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0320 743004                  20.000  EADY |      82.15127        1643.03|     125.00000        2500.00|      58.00000        1160.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0330 743057                  20.000  HOUR |      41.81000         836.20|      41.81000         836.20|      41.81000         836.20

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0340 743066                   7.000  HOUR |      60.62000         424.34|      60.62000         424.34|      60.62000         424.34

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |

0350 748015                  46.000  SF   |       8.93671         411.09|      50.00000        2300.00|      11.50000         529.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0360 748506                 914.000  LF   |       1.76885        1616.73|       3.00000        2742.00|       3.50000        3199.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0370 749687                   3.000  EACH |      66.92170         200.77|      35.00000         105.00|      52.00000         156.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0380 758000                 605.000  SY   |      14.96748        9055.33|       6.00000        3630.00|      13.00000        7865.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0390 760000                1277.000  SYIN |       5.87455        7501.80|       3.41000        4354.57|       4.50000        5746.50

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0400 762001                 175.000  LF   |       2.74972         481.20|       2.00000         350.00|       2.40000         420.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0410 762002                  12.000  LF   |       6.75692          81.08|     180.00000        2160.00|      30.40000         364.80

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |ZACK EXCAVATING INC          |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 763000                          LUMP |   12191.50850       12191.51|    8900.00000        8900.00|    6500.00000        6500.00

  INITIAL EXPENSE                         |                             |                             |

0430 763501                          LUMP |    5000.00000        5000.00|    1800.00000        1800.00|    2600.00000        2600.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0440 763643                          LUMP |   10000.00000       10000.00|    5500.00000        5500.00|    7100.00000        7100.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0450 763646                          LUMP |   25000.00000       25000.00|    6800.00000        6800.00|   12000.00000       12000.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |

  ACCESS                                  |                             |                             |

     SECTION TOTALS                       |           $       256,021.68|           $       228,364.11|           $       234,848.45

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       256,021.68|           $       228,364.11|           $       234,848.45

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |DAVID W TALLEY GENERAL CONTRA

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITIES

                                          |                             |                             |

0010 201000                          LUMP |    2000.00000        2000.00|    3200.00000        3200.00|    2500.00000        2500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 195.000  CY   |      13.80000        2691.00|      20.85000        4065.75|      16.00000        3120.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                  75.000  CY   |       8.76000         657.00|      32.45000        2433.75|      16.00000        1200.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  43.000  CY   |      37.53000        1613.79|      23.30000        1001.90|      27.00000        1161.00

  BORROW, TYPE B                          |                             |                             |

0050 209003                 224.000  CY   |      30.26000        6778.24|      26.45000        5924.80|      25.00000        5600.00

  BORROW, TYPE C                          |                             |                             |

0060 210000                  97.000  CY   |      21.67000        2101.99|      13.15000        1275.55|      18.00000        1746.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |   13000.00000       13000.00|   18000.00000       18000.00|    9000.00000        9000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 251000                 435.000  LF   |       2.10000         913.50|       2.60000        1131.00|       2.00000         870.00

  SILT FENCE                              |                             |                             |

0090 252002                   1.000  EACH |     153.08000         153.08|     146.00000         146.00|     100.00000         100.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 263001                   1.000  EACH |    1285.85000        1285.85|     899.00000         899.00|     600.00000         600.00

  SUMP PIT, TYPE 2                        |                             |                             |

0110 265500                          LUMP |   15500.00000       15500.00|   18055.00000       18055.00|   29000.00000       29000.00

  STREAM DIVERSION                        |                             |                             |

0120 270000                   1.000  EACH |    1837.94000        1837.94|     727.00000         727.00|    1100.00000        1100.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 302007                 137.000  CY   |      48.14000        6595.18|      47.25000        6473.25|      34.00000        4658.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302011                  92.000  TON  |      31.83000        2928.36|      32.70000        3008.40|      29.00000        2668.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 401645                 137.000  TON  |     115.00000       15755.00|     102.90000       14097.30|     125.00000       17125.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0160 401648                  89.000  TON  |     113.00000       10057.00|     115.35000       10266.15|     140.00000       12460.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |DAVID W TALLEY GENERAL CONTRA

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 602011                   3.000  CY   |    1900.00000        5700.00|    2137.45000        6412.35|     800.00000        2400.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |DAVID W TALLEY GENERAL CONTRA

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 602579                  96.000  EACH |      29.20000        2803.20|      27.50000        2640.00|      12.00000        1152.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0190 604000                 475.000  LB   |       3.30000        1567.50|       3.15000        1496.25|       1.25000         593.75

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0200 608000                 167.000  TON  |      24.50000        4091.50|      34.20000        5711.40|      27.00000        4509.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0210 612015                 192.000  LF   |     310.00000       59520.00|     291.50000       55968.00|     320.00000       61440.00

  REINFORCED CONCRETE PIPE, 72", CLASS II |                             |                             |

0220 701022                 101.000  LF   |      27.94000        2821.94|      36.45000        3681.45|      21.00000        2121.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0230 705001                 436.000  SF   |       6.03000        2629.08|       7.45000        3248.20|       5.00000        2180.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0240 712021                 275.000  TON  |      33.91000        9325.25|      36.20000        9955.00|      36.00000        9900.00

  RIPRAP, R-5                             |                             |                             |

0250 712531                  39.000  CY   |      58.31000        2274.09|      28.25000        1101.75|      30.00000        1170.00

  CHANNEL BED FILL                        |                             |                             |

0260 713003                 271.000  SY   |       2.95000         799.45|       4.10000        1111.10|       2.50000         677.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0270 732002                1034.000  SY   |       4.48000        4632.32|       6.40000        6617.60|       5.00000        5170.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 732004                  69.000  TON  |      35.95000        2480.55|      26.80000        1849.20|      50.00000        3450.00

  TOPSOIL (TON)                           |                             |                             |

0290 734013                1187.000  SY   |       0.62000         735.94|       0.32000         379.84|       1.50000        1780.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0300 734015                  25.000  SY   |       2.16000          54.00|      10.50000         262.50|       2.50000          62.50

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0310 735533                1187.000  SY   |       2.16000        2563.92|       2.10000        2492.70|       2.00000        2374.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0320 743004                  20.000  EADY |      84.18000        1683.60|      75.00000        1500.00|     100.00000        2000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0330 743057                  20.000  HOUR |      41.81000         836.20|      41.81000         836.20|      41.81000         836.20

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0340 743066                   7.000  HOUR |      60.62000         424.34|      60.62000         424.34|      60.62000         424.34

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |DAVID W TALLEY GENERAL CONTRA

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 748015                  46.000  SF   |      10.52000         483.92|      10.50000         483.00|      11.50000         529.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |GEORGE & LYNCH INC           |DAVID W TALLEY GENERAL CONTRA

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 748506                 914.000  LF   |       3.16000        2888.24|       3.15000        2879.10|       3.40000        3107.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0370 749687                   3.000  EACH |      68.23000         204.69|      71.50000         214.50|     300.00000         900.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0380 758000                 605.000  SY   |       5.72000        3460.60|       1.00000         605.00|       7.00000        4235.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0390 760000                1277.000  SYIN |       3.16000        4035.32|       2.55000        3256.35|       4.75000        6065.75

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0400 762001                 175.000  LF   |       2.10000         367.50|       7.10000        1242.50|       2.00000         350.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0410 762002                  12.000  LF   |      10.52000         126.24|      10.60000         127.20|       5.00000          60.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0420 763000                          LUMP |   12000.00000       12000.00|   13600.00000       13600.00|   15000.00000       15000.00

  INITIAL EXPENSE                         |                             |                             |

0430 763501                          LUMP |    5900.00000        5900.00|    3150.00000        3150.00|    3500.00000        3500.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0440 763643                          LUMP |   10500.00000       10500.00|    7478.42000        7478.42|    9000.00000        9000.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0450 763646                          LUMP |   13712.06000       13712.06|   24496.62000       24496.62|   20000.00000       20000.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |

  ACCESS                                  |                             |                             |

     SECTION TOTALS                       |           $       242,489.38|           $       253,925.42|           $       257,896.14

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       242,489.38|           $       253,925.42|           $       257,896.14

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY   |A P CROLL & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   NON-FIXED QUANTITIES

                                          |                             |                             |

0010 201000                          LUMP |    4900.00000        4900.00|    7000.00000        7000.00|    5295.00000        5295.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                 195.000  CY   |      29.10000        5674.50|      18.50000        3607.50|      14.50000        2827.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                  75.000  CY   |      47.10000        3532.50|      89.00000        6675.00|      39.75000        2981.25

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 209002                  43.000  CY   |      31.00000        1333.00|      40.00000        1720.00|     100.00000        4300.00

  BORROW, TYPE B                          |                             |                             |

0050 209003                 224.000  CY   |      20.00000        4480.00|      21.00000        4704.00|      41.50000        9296.00

  BORROW, TYPE C                          |                             |                             |

0060 210000                  97.000  CY   |      72.40000        7022.80|      18.00000        1746.00|      48.50000        4704.50

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |    5830.00000        5830.00|   15400.00000       15400.00|    5900.00000        5900.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 251000                 435.000  LF   |       1.20000         522.00|       2.15000         935.25|       2.00000         870.00

  SILT FENCE                              |                             |                             |

0090 252002                   1.000  EACH |     158.00000         158.00|     200.00000         200.00|     160.00000         160.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0100 263001                   1.000  EACH |    2510.00000        2510.00|    1700.00000        1700.00|    8200.00000        8200.00

  SUMP PIT, TYPE 2                        |                             |                             |

0110 265500                          LUMP |   16100.00000       16100.00|   15600.00000       15600.00|   26250.00000       26250.00

  STREAM DIVERSION                        |                             |                             |

0120 270000                   1.000  EACH |    2510.00000        2510.00|    3000.00000        3000.00|    3335.00000        3335.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0130 302007                 137.000  CY   |      64.10000        8781.70|      59.00000        8083.00|      61.50000        8425.50

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0140 302011                  92.000  TON  |      29.60000        2723.20|      47.00000        4324.00|      83.75000        7705.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0150 401645                 137.000  TON  |      98.60000       13508.20|      91.00000       12467.00|     120.00000       16440.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0160 401648                  89.000  TON  |     102.00000        9078.00|      98.00000        8722.00|     170.00000       15130.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY   |A P CROLL & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0170 602011                   3.000  CY   |    5430.00000       16290.00|    5880.00000       17640.00|    1775.00000        5325.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY   |A P CROLL & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 602579                  96.000  EACH |     112.00000       10752.00|      48.00000        4608.00|      37.00000        3552.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0190 604000                 475.000  LB   |       2.10000         997.50|       1.50000         712.50|       1.85000         878.75

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0200 608000                 167.000  TON  |      42.40000        7080.80|      54.00000        9018.00|      51.00000        8517.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0210 612015                 192.000  LF   |     295.00000       56640.00|     285.00000       54720.00|     385.00000       73920.00

  REINFORCED CONCRETE PIPE, 72", CLASS II |                             |                             |

0220 701022                 101.000  LF   |      29.40000        2969.40|      30.00000        3030.00|      49.00000        4949.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3                      |                             |                             |

0230 705001                 436.000  SF   |       6.05000        2637.80|       6.20000        2703.20|      10.00000        4360.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0240 712021                 275.000  TON  |      30.00000        8250.00|      51.00000       14025.00|      46.00000       12650.00

  RIPRAP, R-5                             |                             |                             |

0250 712531                  39.000  CY   |      37.40000        1458.60|      34.00000        1326.00|      31.00000        1209.00

  CHANNEL BED FILL                        |                             |                             |

0260 713003                 271.000  SY   |       1.15000         311.65|       2.85000         772.35|       2.75000         745.25

  GEOTEXTILES, RIPRAP                     |                             |                             |

0270 732002                1034.000  SY   |       3.00000        3102.00|       6.30000        6514.20|       7.00000        7238.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0280 732004                  69.000  TON  |      22.00000        1518.00|      50.00000        3450.00|      11.00000         759.00

  TOPSOIL (TON)                           |                             |                             |

0290 734013                1187.000  SY   |       0.32000         379.84|       0.33000         391.71|       1.00000        1187.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0300 734015                  25.000  SY   |      10.50000         262.50|      10.75000         268.75|       5.00000         125.00

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0310 735533                1187.000  SY   |       2.10000        2492.70|       2.15000        2552.05|       2.50000        2967.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0320 743004                  20.000  EADY |      78.80000        1576.00|      84.00000        1680.00|     199.00000        3980.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

0330 743057                  20.000  HOUR |      41.81000         836.20|      41.81000         836.20|      41.81000         836.20

  FLAGGER, KENT COUNTY, FEDERAL           |                             |                             |

0340 743066                   7.000  HOUR |      60.62000         424.34|      60.62000         424.34|      60.62000         424.34

  FLAGGER, KENT COUNTY, FEDERAL, OVERTIME |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY   |A P CROLL & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0350 748015                  46.000  SF   |      28.90000        1329.40|      29.60000        1361.60|      20.00000         920.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 2-040A ON K040 SCHOOL LANE OVER DUCK CREEK, CLAYTON

     CALL ORDER   : 001                     CONTRACT ID : T201007202.01                COUNTIES : KENT

     LETTING DATE : 08/16/11                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DIXIE CONSTRUCTION COMPANY I |DAISY CONSTRUCTION COMPANY   |A P CROLL & SON INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 748506                 914.000  LF   |       1.45000        1325.30|       1.50000        1371.00|       4.00000        3656.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0370 749687                   3.000  EACH |     368.00000        1104.00|      80.00000         240.00|      54.00000         162.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0380 758000                 605.000  SY   |       3.05000        1845.25|       6.00000        3630.00|       3.00000        1815.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0390 760000                1277.000  SYIN |       1.30000        1660.10|       3.60000        4597.20|       7.10000        9066.70

  PAVEMENT - MILLING, HOT-MIX             |                             |                             |

0400 762001                 175.000  LF   |       2.65000         463.75|       3.20000         560.00|       2.40000         420.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0410 762002                  12.000  LF   |      10.50000         126.00|      11.00000         132.00|     775.00000        9300.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0420 763000                          LUMP |   15400.00000       15400.00|   24300.00000       24300.00|    9500.00000        9500.00

  INITIAL EXPENSE                         |                             |                             |

0430 763501                          LUMP |    2310.00000        2310.00|    7400.00000        7400.00|    7750.00000        7750.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0440 763643                          LUMP |   23800.00000       23800.00|   22700.00000       22700.00|    7315.00000        7315.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |

0450 763646                          LUMP |    7640.00000        7640.00|   28200.00000       28200.00|   11765.00000       11765.00

  MAINTENANCE OF TRAFFIC FOR PEDESTRIAN   |                             |                             |

  ACCESS                                  |                             |                             |

     SECTION TOTALS                       |           $       263,647.03|           $       315,047.85|           $       317,112.49

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       263,647.03|           $       315,047.85|           $       317,112.49

====================================================================================================================================

     DBE GOALS                             |                           %|                  7         %|                  7         %

====================================================================================================================================


